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Intermediate Named Sub-Contract  
(ICSub/NAM/IT, ICSub/NAM/T, ICSub/NAM/A, ICSub/NAM/C and ICSub/NAM/E)  
 
Amendment 1 
Issued April 2007  
 
CDM Regulations  
 

Clause number and 
heading 

Action 

ICSub/NAM/IT  

Invitation  After ‘In preparing your tender full account should be taken of any enclosed’ delete ‘Health and 
Safety’ and insert ‘Construction Phase’; 
After ‘Particular care should therefore be taken in completing item T1’ delete ‘(and, in particular, 
item T1·5)’ 

Footnote [1],  
third bullet 

Delete ‘Health and Safety’ and insert ‘Construction Phase’ 

General Information Under ‘CDM Regulations’: delete ‘Planning Supervisor’ and insert ‘CDM Co-ordinator’

Sub-Contract 
Information, item 
IT11·1 

First bullet, after ‘for work over 3.30 metres’ insert ‘ ’; [   ]

Insert new bullet:  
‘provision of reasonable measures to prevent access by unauthorised persons;’; 
Insert new footnote text for [   ]: 
‘Consideration should be given to the Work at Height Regulations 2005 and the item amended as appropriate.’ 

ICSub/NAM/T  

Item T1·4 Delete existing entry and insert: 
 

 ‘·4 The Sub-Contractor’s CDM Planning Period[   ] is ________________________ weeks 

 ·5 The period of notice to commence work on site required to enable a start to be made to *the 
Sub-Contract Works/each Section (inclusive of the Sub-Contractor’s CDM Planning Period) is  
 
________________________ weeks’ 

 Insert new footnote text for [   ]: 
‘The minimum amount of time for CDM planning and preparation, as referred to in regulation 13(3) of the CDM 
Regulations, to be allowed to the Sub-Contractor before he begins his construction work.’ 

 Renumber existing items ·5 and ·6 as ·6 and ·7 respectively

Item T1·5 After ‘the expiry of the period of notice to commence work’ insert ‘(see item T1·5)’

ICSub/NAM/A  

Footnote [35],  
third bullet 

Delete ‘developments’ and insert ‘updates and revisions’;
Delete ‘Health and Safety plan’ and insert ‘Construction Phase Plan’

Article 1 Delete ‘regulation 13’ and insert ‘regulations 11, 12 and 18’ 
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Clause number and 
heading 

Action 

ICSub/NAM/C  

Clause 1·1 ‘CDM Regulations’: Delete ‘1994’ and insert ‘2007’; 
Delete the definitions of ‘Health and Safety Plan’ and ‘Planning Supervisor’; 
Insert the following new definitions: 

 ‘CDM Co-ordinator: the person named as such in the Sub-Contract Documents or any 
successor appointed by the Employer. 

 Construction Phase Plan: where the project is notifiable under the CDM Regulations, those 
parts of the construction phase plan for the Main Contract 
applicable to the Sub-Contract Works and annexed to the 
Schedule of Information, together with any updates and revisions 
of it by the Principal Contractor notified to the Sub-Contractor 
before or during the progress of the Sub-Contract Works. 

 Sub-Contractor’s  
CDM Planning Period: 

the minimum amount of time referred to in regulation 13(3) of the 
CDM Regulations, as specified in the Tender (item T1·4).’ 

Clause 2·1 Delete ‘Health and Safety’ and insert ‘Construction Phase’; 
After ‘Plan and’ delete ‘the’ and insert ‘other’ 

Clause 2·1·3 Delete ‘regulation 13’ and insert ‘regulations 11, 12 and 18’; 
Delete ‘, including cooperation with the Planning Supervisor and others as required by regulation 
13(2)(c)’

Clause 2·5·3 Delete ‘regulation 13’ and insert ‘regulations 11, 12 and 18’

Clause 2·9·2 Delete ‘regulation 13’ and insert ‘regulations 11, 12 and 18’

Clause 3·3·2 Delete existing text and insert:

 ‘the sub-subcontract shall provide that:  

 ·1 each party undertakes to the other in relation to the Main Contract Works and the site duly to 
comply with the CDM Regulations; 

 ·2 if by the final date for its payment stated in the sub-subcontract the Sub-Contractor fails 
properly to pay any amount, or any part of it, due to the sub-subcontractor, the Sub-Contractor 
shall pay to the sub-subcontractor in addition to the amount not properly paid simple interest 
thereon at the Interest Rate for the period until such payment is made; such payment of 
interest to be on and subject to terms equivalent to those of clauses 4·12·4 and 4·14·4.’ 

Clause 3·5·2 Delete ‘regulation 13’ and insert ‘regulations 11, 12 and 18’

Clause 3·18 Delete ‘Where the Main Contract Particulars state that all the CDM Regulations apply:’ and insert:

 ‘Each Party undertakes to the other in relation to the Main Contract Works and the site duly to 
comply with the CDM Regulations. Without limitation, where the Main Contract Particulars state that 
the project that comprises or includes those works is notifiable under the CDM Regulations:’ 

Clause 3·18·1 Delete ‘Planning Supervisor’ and insert ‘CDM Co-ordinator’

Clause 3·18·2 Delete ‘development’ and insert ‘updates or revisions’;
Delete ‘Health and Safety’ and insert ‘Construction Phase’

Clause 3·18·4 Delete ‘3·18·3’ and insert ‘3·18·4’
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Clause number and 
heading 

Action 

ICSub/NAM/E  

Clause 1·5 Delete ‘1994’ and insert ‘2007’ 

Schedule 1,
CDM Regulations 

Delete existing entry and insert:

 ‘CDM Regulations[   ] 

(Clause 1·5) *
the project  
is/is not notifiable’ 

 Insert new footnote text for [   ]: 
‘A project is not notifiable under the CDM Regulations where it is not likely to involve more than 30 days, or 500 
person days, of construction work or it is being carried out for a homeowner as a purely domestic project.’  
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Guidance Notes to Amendment 1 
 
CDM Regulations 
 
General 
 
The Construction (Design and Management) Regulations 2007 impose on clients, designers, construction/project managers, 
contractors and sub-contractors at all levels, a wider and more coherent set of health, safety and welfare duties than the 
previous (1994) Regulations. A sub-contractor has the same duties as a contractor and, where he designs, will also have the 
obligations of a designer.   
 
Under the 2007 Regulations, as part of the greater emphasis placed on the need to plan and on communication and co-
ordination, the functions of the Planning Supervisor are replaced by those of a CDM co-ordinator, and a ‘construction phase 
plan’ replaces the Health and Safety Plan; the Health and Safety file provisions remain. JCT Amendment 1 incorporates the 
changed terms. The 2007 Regulations also eliminate the distinction in the 1994 Regulations between the notification 
requirements and applicability provisions for particular regulations. While the 2007 Regulations maintain the basic 1994 criteria 
as to notifiability, i.e. 30 days or 500 person days of construction work, there are now only two types of project – notifiable and 
non-notifiable. The ‘five or more workers’ requirements of the 1994 Regulations have been omitted.  
 
Part 2 of the Regulations (regulations 4 to 13) sets out duties that apply to all projects, Part 3 those that apply to notifiable 
projects (regulations 14 to 24). 
 
Amendments 
 
In terms of CDM Regulations, JCT Amendment 1 makes strictly limited amendments to the Sub-Contract itself. Changes in 
terminology and cross-references apart, they consist of: 
 
• the insertion in clause 3·18 of the Sub-Contract Conditions of express cross-undertakings to comply; 
 
• a requirement in clause 3·3 that similar undertakings be included in sub-subcontracts; and 
 
• at item T1·4 of the Tender (contained in the NAM Tender & Agreement), the insertion of an entry specifying the Sub-

Contractor’s minimum CDM Planning Period. 
 
By regulation 13(3) every contractor at every level is required to specify the minimum period available to his sub-contractors for 
that purpose. Even if it subsequently becomes apparent that part of the commencement on site notice period could otherwise 
be waived, there should be no requirement for the sub-contractor to start site work until he has had proper opportunity to plan 
and prepare.   
 
Other duties and preconditions 
 
Under the Regulations each sub-contractor on every project, like the main/principal contractor, has a wide variety of duties, 
starting with requirements of competence (both of himself and those he engages), the general duties of co-operation, co-
ordination, prevention, provision of welfare facilities and monitoring, and the preconditions to commencing construction work, 
e.g. secure site, CDM Planning Period and ensuring the training, site induction (where not provided by the principal contractor) 
and supply of information to workers (regulations 4 to 7 and 13).   
 
Where the project is notifiable, there are additional preconditions to construction work which sub-contractors should check 
(naming of CDM co-ordinator and principal contractor, supply to the sub-contractor of relevant parts of the construction phase 
plan and notice of the project being given to the Health and Safety Executive by the CDM co-ordinator), various duties to supply 
information to the principal contractor (risks, identity of (sub-)sub-contractors and injuries etc.) and other duties such as 
compliance with directions from the principal contractor (regulation 19). 
 
Where there is sub-contractor’s design, there are also the duties of a designer in each case, e.g. avoidance of foreseeable 
health and safety risks and supply of sufficient information (regulations 11, 12 and, if notifiable, 18). 
 
Health and Safety 
 
The contractor will need to agree with his sub-contractors how Health and Safety issues will be dealt with. This will involve 
compliance with the Construction (Design and Management) Regulations 2007 and the Work at Height Regulations 2005, and 
the development of, for example, Risk Assessments, Method Statements, and the Control of Substances Hazardous to Health 
(COSHH) assessments. 
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